

किंग जार्ज चिकित्सा विश्वविद्यालय उत्तर प्रदेश, लखनऊ कार्यालय अधिशासी अभियन्ता (विद्युत / यांत्रिक)

पिन्न / ई०ई०(ई. / एम.) Urgent Quotation Notice

Sub:- Providing & installation of Commercial Desert Cooler with wheel in various places & extension board for C.M.S. office at Trauma Centre, KGMU, Lucknow.

Sealed quotations are invited hear by the reputed firms/electrical contractors for the following items in sealed envelope to the undersigned in the interest of patient care/institution with in 3 days from the date of calling quotation :-

SI. No.	Particulars of Work	Qty.	Rate	Amount in Rs.
l:	Supply & fixing of Commercial desert cooler full size having 160Ltrs. Water tank capacity with wheel & water lifting pump, lead & top complete in all respect.	04 Nos.	ોનેશ,	ए एस न
2.	S/F of extension board having 4 x 15Amp, modular power switch & socket with board & cover plate & 05 Mtr. 2.5sq.mm.copper lead & top complete in all respect	02 Nos.	ФJ	7,6-1
	- Andrews Company of Coleman State (State of the Coleman State of the Co	G.	Total Rs.	

Terms & Conditions:-

1. G.S.T. extra as applicable.

2. All the works shall be completed within the given time period (as per work order).

Quantity may be increase or decrease as per requirements at site and payment shall be made accordingly.

For C. 4. All the works shall be carried out as per PWD specifications.

5. Payment shall be made after satisfactory completion of above works through Finance office only.

n sano	Scale I quantities are bridge zero by the countries to make a final point on the countries of the late	Your's Faithfully Tour's Faithfully
31.	· Purper hars of Warrie	Executive Engineer (E./M.
No. ,	- the provide fixer of oDt. common and the world for Italy size for ing 10 of the We to	0.572
Copy f	on information and necessary action to: High the base of the property of the second of	Data Center, PHI Bhawan, KGMU for
1 2	uploading the Quotation Notice in KGMU. Website from	MENO:
	wing to 2rd Notice boards at 25 Min 2.3 suprime cooper and 2. In the input of a little response	
		Executive Engineer (E./M.)
		K.G.M.U.U.P., LUCKNOW.

Terms & Candifford -

Addition was confused to a graph, need to a time plan of march street likes 120 for

Copy for information and recovery we calculate the first term of the first term of the contract of the contrac